



# Addendum No.1

Date Issued: June 19, 2018

RFP Name: Metal Shop Equipment

RFP# 2018-PUR-026

1. Under 2.2.2 there is a \$ 100 a day late fee after sept 1<sup>st</sup> which is the scheduled delivery date. Will we have access prior to that date to delivery are is everything to be delivered and unrated in one day?

We are amending the RFP to include a final delivery/install date of September 7<sup>th</sup>. The 1<sup>st</sup> was a Saturday and the 3<sup>rd</sup> is Labor Day. This will give the vendor 4 business days to deliver and install all the equipment by the EOB Friday, September 7<sup>th</sup> before the \$100/day penalty begins.