



# Addendum No. 1

Date Issued: February 24, 2021

RFP Name: Replacement of Interior and Exterior Doors for District RFP  
RFP# 2021-PUR-001

Questions (answer in red)

1. Due to the snow, the walkthroughs took longer than originally expected. We are requesting an extension on the delivery date.  
**In order to ensure project is delivered before school starts, a recommendation must be submitted for board approval by Wednesday March 3<sup>rd</sup>, 2021. Due to this timeline, we will not be able to extend the delivery date.**